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Amendment Record for this Specification Part 

This Specification is Council’s edition of the AUS-SPEC generic specification part and includes Council’s 
primary amendments. 

Details are provided below outlining the clauses amended from the Council edition of this AUS-SPEC 
Specification Part.  The clause numbering and context of each clause are preserved.  New clauses are added 
towards the rear of the specification part as special requirements clauses.  Project specific additional script is 
shown in the specification as italic font. 

The amendment code indicated below is ‘A’ for additional script ‘M’ for modification to script and ‘O’ for 
omission of script.  An additional code ‘P’ is included when the amendment is project specific. 
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SPECIFICATION C101  :  DEVELOPMENT CONSTRUCTION - GENERAL 

PROJECT SPECIFIC INFORMATION 
 

C101.01 LOCATION AND DESCRIPTION OF PROJECT 
 

EXAMPLE (TO BE COMPLETED BY COMPILER) 

1. The Works comprise the construction of a subdivision at North Arm Grove, 
Dubbo, Lots 16-90, D.P. 2315, in the Parish of Cork, City of Dubbo, NSW. 

 

2. The subdivision involves the construction of five roads and the provision of 
services to 68 residential building sites. 

 

3. Access to the subdivision is to be from Hastings Road and Gosford Circuit.  

C101.02 EXTENT OF WORK 
 

1. Works under this Contract comprise the supply of labour, materials and plant to 
construct the Works.  It includes but is not limited to the following items of construction 
which shall be carried out in their entirety in strict accordance with and to the true intent 
and purpose of, the Conditions of Contract, these Technical Specifications, the Drawings 
listed herein, and under the supervision of the Superintendent. 

 

EXAMPLE (TO BE COMPLETED BY COMPILER)   

(a) General 

 • Provision for control, protection and safety of traffic during 

construction including notifications to and obtaining approvals from 

Authorities. 

 • Notification of all appropriate property owners adjoining the 

works. 

 • Setting out the Works. 

 • Erosion and sedimentation control of the Works, including 

stockpile areas. 

 • Site clearing and grubbing.  Topsoil to stockpile. 

 • Site regrading. 

 • Topsoil spreading and revegetation to disturbed areas. 

 

(b) Roadworks 

 • Earthworks, including excavation and embankment construction. 

 • Stormwater drainage, including kerb and gutter, pipes, pits and 

headwalls. 

 • Sub-surface drainage. 

 • Pavement, consisting of unbound granular subbase and base, 

bituminous primer seal, and asphaltic concrete wearing surface. 
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 • Guardfence. 

 • Signposting and linemarking. 

 • Ancillary works, including medians, paved footpath, turfing and 

landscaping. 

(c) Structures 

 • Crib retaining wall 

 • Bridge, single span, comprising driven prestressed concrete piles, 

prestressed concrete bridge beams, and cast-in-situ reinforced 

concrete headstocks and deck. 

 

(d) Provision of Services 

 • Water supply, including pumping station. 

 • Sewerage services, including pumping station. 

 

(e) Work by Others 

 • Provision of electricity and gas services to the subdivision will be 

undertaken by the relevant authorities. 

 • The excluded work will be the responsibility of the Principal and 

Utility Authorities.  Attention is drawn to the Conditions of Contract 

regarding the obligation of the Contractor to co-ordinate the works 

with any simultaneous and/or adjacent work by others.  The 

Contractor shall liaise with these Contractors and Authorities to avoid 

disruption, delays and possible conflict. 

 

C101.03 SUBSURFACE CONDITIONS 
 

EXAMPLE (TO BE COMPLETED BY COMPILER) 

1. A geotechnical investigation was carried out during February 1992 for design 
purposes.  A copy of the report from this geotechnical investigation is available for the 
information of the Contractor upon request to the Superintendent. 

 

2. The Contractor's attention is drawn to the General Conditions of Contract Clause 
"Site Conditions".  The Contractor should make his own assessment of the in-situ 
moisture content likely to be encountered at the actual time work is to be carried out. 

Contractor to 
Inform Himself 

GENERAL REQUIREMENTS 
 

C101.04 DRAWINGS 
 

1. The Drawings which form part of the Contract Documents are bound in a 
separate volume. 

 

C101.05 STANDARDS AND TEST METHODS 
 

1. Unless otherwise specified in the Contract, and where applicable, materials and 
workmanship shall be in accordance with the relevant standard of the Standards 
Association of Australia. 

Australian 
Standards 
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2. A standard applicable to the Works shall be the edition last published 14 days 
prior to the closing date for tenders unless otherwise specified. 

 

3. Overseas standards and other standard documents named in the Specification 
shall be applicable in the same manner as Australian Standards to relevant materials and 
workmanship. 

Overseas 
Standards 

4. Copies of any standards quoted or referred to in the Specification shall be kept 
on the site if so specified. 

Copies to be 
kept on Site 

5. Where no suitable AS test methods are available, those of the relevant State 
Road Authority shall be used.  These are designated T123 etc. 

Other Test 
Methods 

C101.06 TESTING AND SURVEY 
 

1. All testing and survey as required by the Technical Specifications shall be 
arranged and carried out by the Contractor and all test results and survey records made 
available to the Superintendent and Council.  The cost of all such testing and survey shall 
be borne by the Contractor. 

Contractor’s 
Cost 

2. The minimum frequency of testing and survey shall be in accordance with either 
the Specification for QUALITY SYSTEM REQUIREMENTS or QUALITY CONTROL 
REQUIREMENTS as appropriate for quality assurance or quality control contracts 
respectively.  The appropriate requirements for this Contract are cited on the Form of 
Tender. 

Minimum 
Frequency 

C101.07 WORKING AREAS 
 

1. The Principal will not be responsible for the safe-keeping of any of the 
Contractor's plant, equipment, tools, materials or other property. The Contractor may 
provide, and pay for, any security fencing considered necessary around any office, 
workshop or storage area, subject to the Superintendent's approval. 

Security 

2. If existing fencing is cut or altered by the Contractor, the Contractor shall provide 
and maintain temporary fencing to the satisfaction of the Superintendent during the 
Contract to prevent unauthorised entry into the property, and shall reinstate the fencing 
and remove temporary fencing on completion of the work. 

Temporary 
Fencing 

C101.08 SMOOTH JUNCTIONS 
 

1. Construction work carried out under this Contract adjacent to or adjoining 
existing works, shall make smooth junctions with the existing work. 

 

C101.09 SETTING OUT THE WORKS 
 

1. The Superintendent will provide Permanent Marks as shown on the Drawings. 
The Superintendent will also establish bench marks related to the level datum. 

Provision of 
Marks 

2. Before any of the given survey marks on the base lines or the various control 
lines are affected by the works, the Contractor shall transfer such survey marks to side 
positions clear of operations and shall note, and inform the Superintendent in writing, of 
the extent of such movement. 

Transfer of 
Marks 

3. The Contractor shall give the Superintendent not less than two full working days' 
notice of the intention to perform any portion of the relocation of survey control, 
establishment of recovery pegs, or setting out or levelling, so that suitable arrangements 
can be made for checking of the work by the Superintendent. If no such notification is 
given and a control mark is disturbed or destroyed, then the cost of re-establishing the 

Notice for 
Relocation  

Contractor’s 
Cost 
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control shall be borne by the Contractor. 

4. The Contractor shall provide and fix adequate recovery pegs in suitable locations 
adjacent to the elements of work to enable location and construction to be checked. 

Recovery Pegs 

5. All pegs and profiles placed by the Contractor shall be removed on completion of 
work unless otherwise directed by the Superintendent. 

Removal 

C101.10 SITE MEETINGS 
 

1. Regular site meetings will be held for the purpose of discussion of the progress 
and co-ordination of the work under the Contract and any matters of doubt regarding the 
intent or interpretation of the Drawings or the Specification. The Contractor shall arrange 
for relevant sub-contractors or their responsible representatives to be present at these 
meetings. The meetings will be held at a time nominated by the Superintendent. 

Represen-
tation 

2. The Superintendent shall also give Council 48 hours notice of the date, time and 
location of the meetings.  A Council representative may attend these meetings. 

Advice to 
Council 

3. The Superintendent or Superintendent’s Representative shall chair site meetings, 
keep minutes of the proceedings and shall provide copies of the minutes for the 
Contractor, all present at the meeting and others concerned with the matters discussed. 

Responsibility 
for Minutes 

C101.11 WORK-AS-EXECUTED DRAWINGS 
 

1. The Contractor shall supply the Superintendent with fully marked-up and certified 
Work-as-Executed Drawings for the whole of the Contract prior to issue of the Final 
Certificate. Prints or reproducibles of the Contract Drawings will be supplied by the 
Principal free of charge for this purpose. 

Submission 

2. Work-as-Executed Drawings for Roadworks shall show in red ink all changes to 
the Contract Drawings and actual values of all levels shown on the Drawings.  The 
Drawings shall be signed by a Surveyor and certified by the Contractor. 

Roadworks 

3. Work-as-Executed Drawings for Bridgeworks shall show in red ink all changes to 
the Contract Drawings, including variations to levels, dimensions, concrete, 
reinforcement, prestressing and other materials, all non-conformances accepted without 
rectification, suppliers and model numbers of bearings and proprietary joints and type of 
barrier railings installed where both steel and aluminium alternatives are detailed.  The 
Drawings shall be certified by the Contractor. 

Bridgeworks 

C101.12 ITEMS TO BE SUPPLIED BY THE PRINCIPAL 
 

1. Items listed in the Schedule of Items to be supplied by the Principal (TBS Items) 
will be supplied and delivered free on truck by the Principal free of cost to the Contractor 
at points to be nominated.  The Contractor shall give the Superintendent notice of the 
time he requires delivery of TBS Items in accordance with the Requirements of the 
Technical Specification or as specified below. 

Delivery 

2. If any TBS Item is found to be damaged or defective the Contractor shall so 
inform the Superintendent within 2 days of taking delivery of such item.  If the Contractor 
does not report damage or defect, it shall be deemed that the TBS Item was free from 
damage or defect when received.  The Contractor shall then be responsible for any 
replacement or making good as may be directed by the Superintendent. 

Damage or 
Defect 

3. The Contractor shall be responsible for the storage, protection and insurance of 
all TBS Items received. 

Contractor’s 
Responsibility 
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C101.13 SCHEDULE RATES 
 

1. Requirements in respect of all matters specified in this General Specification 
shall be considered as incidental to the Works and no separate Rates shall be provided 
in the Schedule in respect thereof. 

No Separate 
Rates 

ENVIRONMENTAL REQUIREMENTS 
 

C101.14 PROTECTION OF THE ENVIRONMENT 
 

1. All work shall be carried out in such a manner as to avoid nuisance and/or 
damage to the environment. The Contractor shall comply with the requirements of the 
conditions of approval imposed by XXXX XXXX Council, the Environment Protection 
Authority, the Clean Waters Act, the Clean Air Act, the Noise Control Act and the Bushfire 
Act. No variation in costs or extensions of time will be considered due to these 
requirements. 

Conformance 
to Acts 

2. The Contractor shall plan and carry out the Works to avoid erosion, 
contamination and sedimentation of the site and its surroundings. 

Erosion 
Control 

3. Herbicides and other toxic chemicals shall not be used on the site without the 
prior written approval of the Superintendent. 

Herbicides and 
Toxic 
Chemicals 

4. No noise or smoke or other nuisance, which in the opinion of the Superintendent 
is unnecessary or excessive shall be permitted by the Contractor in the performance of 
the Works under this Contract. Should work outside customary working hours be 
approved, the Contractor shall not use, during such period, any plant, machinery or 
equipment which in the opinion of the Superintendent is causing or is likely to cause a 
nuisance to the public. No noisy works and/or works likely to disturb nearby residents 
shall be undertaken during the hours precluding such activity as specified by Council in 
accordance with the requirements for development consent and building approval made 
under the Local Government Act and the Noise Control Act. 

Noise, Smoke 
or Other 
Nuisances 

5. The Contractor shall ensure that fugitive dust from disturbed areas is minimised 
by a method approved by the Superintendent. 

Dust Control 

C101.15 DRAINAGE OF WORKS 
 

1. The control and management of stormwater drainage through the site will be 
important during construction of the Works. 

Stormwater 
Control 

2. The Contractor shall provide for the effectual diversion of surface water from the 
Works and provide and ensure proper flushing for storm and subsoil water across and 
beyond the Works at all times. The flow of stormwater and drainage along existing 
gutters and water tables shall not be interrupted. 

Stormwater 
Diversion 

3. The Contractor shall provide efficient pumping equipment on site and shall keep 
trenches and excavations dewatered at all times during construction. 

Pumping 

4. All permanent retention basins, and temporary erosion and sedimentation control 
shall be completed prior to commencement of earthworks. 

 

C101.16 BLASTING 
 

1. Blasting will not be permitted without the specific approval of the Council.  If such 
approval is given then blasting shall be carried out strictly in accordance with the 
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Specification - EARTHWORKS. 

C101.17 LIMITS ON NOISE 
 

1. The Contractor shall only use plant that have effective residential class silencers 
fitted to all engine exhaust, have engine covers fitted, are maintained in good order, and 
in addition meet the following requirements. 

Plant with 
Silencers 

 

 (a) On purchase have met the NAASRA Specification for Noise levels of 
plant and equipment, or 

 (b) Have a Maximum Noise level (LAMAX) less than 80 dB(A) when measured 
at a distance of 7 metres. 

 

2. Notwithstanding the requirements contained in the General Conditions of 
Contract, operational hours of plant, including the entry and/or departure of heavy 
vehicles, shall be restricted to 7 a.m. to 5 p.m. Monday to Saturday and at no times on 
Sundays or public holidays.  Work outside of the hours specified shall not be undertaken 
without the prior approval of the Superintendent. 

Working Hours 

3. Notwithstanding noise emission limits on plant, noise emanating from the 
construction site when measured at any noise sensitive location (such as a residential 
premise), as determined by the Environment Protection Authority shall not exceed an L10 
sound pressure level (noise level exceeded for 10% of the sample time) the greater of: 

Maximum 
Noise Levels 

 

 (a) Short term (period of up to 1 month) 65dBA or 20dBA above ambient 

 (b) Medium term (period of 1 month up to 6 months) 55dBA or 10dBA above 
ambient 

 (c) Long term (any period of more than 6 months) 50dBA or 5dBA above 
ambient 

 

4. The monitoring positions and time period for monitoring purposes shall be set by 
the EPA with the time period generally based on a series of 10 to 15 minute 
measurements which shall be averaged over the entire daily working period for the 
activity concerned. 

Monitoring 

5. The Contractor will be responsible for any damage and compensation payments 
as a result of non observance of the above requirements. No claim by the Contractor 
arising out of these requirements will be considered by the Principal. 

Contractor’s 
Responsibility 

C101.18 LIMITS ON GROUND VIBRATION 
 

1. It is the intent of this Specification that ground vibration levels, transmitted from 
operating items of plant in the vicinity of residential premises shall not exceed levels that 
are close to the lower level of human perception inside the premise nor will cause 
structural damage to the building. 

Levels 

2. Vibration (RMS Z-Axis) generated by construction works shall not exceed 

  Curve 4 - for the period of 1 month or less 

  Curve 2 - for the period of more than 1 month 

as defined in British Standard BS6472 "Evaluation of Human Exposure to Vibration in 
Buildings (1 HZ to 80 HZ)" when measured inside nearby residential premises. 

Limits 
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3. Ground vibrations generated by construction works shall not exceed a peak 
particle velocity (VR max) limit of 5 mm/sec when measured within one metre of any 
residential premise. 

Peak Particle 
Velocity 

4. The Contractor shall be responsible for any damage and compensation 
payments as a result of non-observance of the above requirements.  No claim by the 
Contractor will be considered by the Principal. 

Contractor’s 
Responsibility 

SPECIAL REQUIREMENTS 
 

C101.19 RESERVED 
 

C101.20 RESERVED 
 

C101.21 RESERVED 
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